NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3
DATED 5/02/2011

Control 0180-03-035, ETC.
Project STP 1102(113), ETC.
Highway  SH 35

County ARANSAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: STP 1102(113) CONTRCL: 0180-03-035
COUNTY:  ARANSAS
LETTI NG 05/04/ 2011
REFERENCE NO 0502
PROPCSAL ADDENDUMS
X PROPGCSAL COVER
X BID INSERTS (SH. NO.: 7-16
X CGENERAL NOTES (SH. NO.: V (PLAN SHEET 8J)

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS 8J AND 9A

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPOSAL COVER
WORKI NG DAYS | NCREASED FROM 903 TO 968

Bl D | NSERTS
SHEET 7-16 - CHANGED QUANTITY FOR | TEM 502 2001

GENERAL NOTES
SHEET V - | TEM 4574 DELETED ALL REFERENCES TO SHEET PI LI NG

PLAN SHEETS
SHEET 9A - CHANGED QUANTITY FOR | TEM 502 2001




Control 0180-03-035, ETC.

Project  STP 1102(113), ETC.

Highway  SH 35

County ARANSAS

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF REPLACE EXISTING BRIDGE & REWK APRO
ARANSAS COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project isto be completed in 968 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

ONE HUNDRED THOUSAND (Dollars) ( $100,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

* Signed: **

(1) 2 3
Print Name:

(1) 2 3
Title:

(1) 2 3
Company:

(1) 2 3

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking days field contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIORTO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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PROJECT STP 1102(113)
COUNTY ARANSAS

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 [2002 |002 |PREPARING ROW STA 83.800 1
DOLLARS
and CENTS
104 |2001 REMOVING CONC (PAV) Y% 738.000 2
DOLLARS
and CENTS
104 |2010 REMOVING CONC (RIPRAP) cY 268.000 3
DOLLARS
and CENTS
104 |2040 REMOVING CONC (PAVERS) Y% 3,820.000 4
DOLLARS
and CENTS
106 |2001 OBLITERATING ABANDONED ROAD STA 35.760 5
DOLLARS
and CENTS
110 |2001 EXCAVATION (ROADWAY) cY 2,663.000 6
DOLLARS
and CENTS
110 |2003 EXCAVATION (SPECIAL) cY 23,038.000 7
DOLLARS
and CENTS
132 |2006 EMBANKMENT (FINAL)(DENSCONT)(TY C) | CY 16,547.000 8
DOLLARS
and CENTS
134 |2001 BACKFILL (TY A) STA 65.200 9
DOLLARS
and CENTS
158  |2007 SPEC EXCAV WORK (UNDERWATER) % 1,600.000 10
DOLLARS
and CENTS
162 |2002 BLOCK SODDING % 24,872.000 11
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
164 (2033 [004 |DRILL SEEDING (PERM) (RURAL) (SANDY) SY 13,774.000 12
DOLLARS
and CENTS
166 |2002 |001 |FERTILIZER TON 570 13
DOLLARS
and CENTS
168 {2001 VEGETATIVE WATERING MG 624.500 14
DOLLARS
and CENTS
247 |2056 |033 |FL BS(CMPIN PLC)(TY D GR 4)(FNAL POS) cY 5,802.000 15
DOLLARS
and CENTS
275 |2001 |002 |CEMENT TON 218.000 16
DOLLARS
and CENTS
275 |2011 |002 |CEMENT TREAT(EXIST MATL)(8") SY 17,276.000 17
DOLLARS
and CENTS
310 2019 PRIME COAT (MC-30 OR S5-1) GAL 3,279.000 18
DOLLARS
and CENTS
316 |2402 |016 |ASPH (AC-5, AC-10, CRS-2, OR HFRS-2) GAL 6,220.000 19
DOLLARS
and CENTS
316 |2590 |016 |AGGR(TY PB GR4 ORTY PB GR 4S)SAC-B cY 188.000 20
DOLLARS
and CENTS
341 |2064 |024 |D-GRHMA(QCQA) TY-C SAC-B PG76-22 TON 4,780.000 21
DOLLARS
and CENTS
341 |2136 |024 |D-GRHMA(QCQA) TY-D SAC-B PG76-22 TON 16.000 22
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
341 |2243 |024 |D-GRHMA(QCQA) TY-B SAC-B PG76-22 TON 2,861.000 23
DOLLARS
and CENTS
354 2048 PLANE ASPH CONC PAV (3") sy 898.000 24
DOLLARS
and CENTS
354 |2084 PLANE ASPH CONC PAV (3" TO 6") sy 25,093.000 25
DOLLARS
and CENTS
400 |2005 CEM STABIL BKFL cY 323.000 26
DOLLARS
and CENTS
400 {2006 CUT & RESTORING PAV SY 82.000 27
DOLLARS
and CENTS
409 |2016 PRESTR CONC PIL (18 IN SQ)(HPC) LF 320.000 28
DOLLARS
and CENTS
409 |2018 PRESTR CONC PIL (24 IN SQ)(HPC) LF 27,844.000 29
DOLLARS
and CENTS
416 |2029 |001 |DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 124.000 30
DOLLARS
and CENTS
420 |2006 |002 |CL CCONC (RAIL FOUNDATION) cY 13.100 31
DOLLARS
and CENTS
420 |2033 |002 |CL SCONC (APPR SLAB) cY 125.100 32
DOLLARS
and CENTS
420 |2041 |002 |CL C CONC (ABUT)(HPC) cY 88.800 33
DOLLARS
and CENTS

3-16




PROPOSAL SHEET

PROJECT STP1102(113) ,ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 |2042 |002 |CL C CONC (BENT)(HPC) cY 6,939.200 34
DOLLARS
and CENTS
420 (2123 |002 |CL C CONC (FOOTING) (HPC) cY 2,467.200 35
DOLLARS
and CENTS
420 (2216 |002 |CL SCONC (SUPPORT SLAB) cY 24.000 36
DOLLARS
and CENTS
420 |2258 002 |CL FCONC (BENT)(HPC) cY 4,741.600 37
DOLLARS
and CENTS
422 {2003 REINF CONC SLAB (HPC)(CL S) SF 880,800.000 38
DOLLARS
and CENTS
423 {2005 RETAINING WALL (TEMPWALL) SF 4,690.000 39
DOLLARS
and CENTS
423 |2014 RET WALL (SPREAD FOOTING)(SPL) SF 5,982.000 40
DOLLARS
and CENTS
425 (2068 |001 |PRESTR CONC GIRDER (TX54) LF 129,785.950 4
DOLLARS
and CENTS
425 |2070 |001 |PRESTR CONC GIRDER (TX70) LF 1,794.000 42
DOLLARS
and CENTS
428 |2002 |001 |CONC SURF TREAT (CLASSII) SY 93,177.000 43
DOLLARS
and CENTS
432 {2002 RIPRAP (CONC)(5 IN) cY 228.000 44
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 |2040 RIPRAP (MOW STRIP)(5 IN) cY 32.200 45
DOLLARS
and CENTS
432 |2048 RIPRAP (CONC)(FLUME) cY 5.700 46
DOLLARS
and CENTS
432 |2066 RIPRAP (CONC)(CL B) cY 10.400 47
DOLLARS
and CENTS
432 2072 RIPRAP (CONC)(CL B)(RR8&RR9) cY 37.400 48
DOLLARS
and CENTS
442 |2048 |016 |STRUCTURAL STEEL(MISC NON-BRIDGE) LB 6,034.000 49
DOLLARS
and CENTS
442 2052 |016 |STRSTL (ROLLED BEAM)(HP 12X54) LB 100,700.000 50
DOLLARS
and CENTS
442 |2053 |016 |STRSTL (ROLLED BEAM)(WT 8X20) LB 9,000.000 51
DOLLARS
and CENTS
450 |2161 [001 |RAIL (TY T223) LF 22,665.000 52
DOLLARS
and CENTS
454 |2001 SEALED EXPANSION JOINT (4 IN)(SE}A) LF 2,560.000 53
DOLLARS
and CENTS
464 |2003 [003 |RC PIPE (CL I11)(18 IN) LF 371.000 54
DOLLARS
and CENTS
464 2005 [003 |RC PIPE (CL I11)(24 IN) LF 48.000 55
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
465 [2005 [001 |MANH (COMPL)(TY M) EA 1.000 56
DOLLARS
and CENTS
467 |2222 SET (TY 11)(18 IN)(RCP)(4:1)(C) EA 1.000 57
DOLLARS
and CENTS
467 |2224 SET (TY 11)(24 IN)(RCP)(4:1)(C) EA 2.000 58
DOLLARS
and CENTS
467 |2236 SET (TY 11)(24 IN)(RCP)(6:1)(C) EA 1.000 59
DOLLARS
and CENTS
467 |2285 SET (TY 11)(15 IN)(RCP)(6:1)(P) EA 2.000 60
DOLLARS
and CENTS
467 |2286 SET (TY 11)(18 IN)(RCP)(6:1)(P) EA 8.000 61
DOLLARS
and CENTS
474 |2005 SLOT DRAIN (GAL STL)(18 IN) LF 20.000 62
DOLLARS
and CENTS
474 2006 SLOT DRAIN OUTFALL (GAL STL)(18 IN) LF 4,000 63
DOLLARS
and CENTS
480 |2001 CLEAN EXIST CULVS EA 1.000 64
DOLLARS
and CENTS
496 2004 REMOV STR (SET) EA 2.000 65
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 240.000 66
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
496 |2012 REMOV STR (BRIDGE 1000 FT OR GREATER) | EA 1.000 67
DOLLARS
and CENTS
496 |2082 REMOVE STRUCTURES (FENDER) EA 1.000 68
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 69
DOLLARS
and CENTS
502 |2001 |055 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 45,000 70
DLING
DOLLARS
and CENTS
502 |2047 |055 |OFF-DUTY POLICE OFFICER HR 80.000 71
DOLLARS
and CENTS
506 |2017 |011 |CONSTRUCTION EXITS (INSTALL) (TY 2) SY 156.000 72
DOLLARS
and CENTS
506 |2019 |011 |CONSTRUCTION EXITS(REMOVE) SY 156.000 73
DOLLARS
and CENTS
508 |2002 CONSTRUCTING DETOURS SY 4,788.000 74
DOLLARS
and CENTS
512 |2004 |002 |PORT CTB (FUR & INST)(SNGL SLP)(TY 1) LF 12,720.000 75
DOLLARS
and CENTS
512 |2022 |002 |PORT CTB (MOVE)(SNGL SLP) (TY 1) LF 4,200.000 76
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
512 |2040 |002 |PORT CTB (REMOVE)(SNGL SLP) (TY 1) LF 12,720.000 77
DOLLARS
and CENTS
514 |2004 |002 |PERM CONC TRFBARR (SGL SLP)(TY 1)(42") | LF 10,655.000 78
DOLLARS
and CENTS
514 |2022 |002 |PERM CONC TRFBARR (SGL SLP)(TY 4)(42") | LF 510.000 79
DOLLARS
and CENTS
530 2008 DRIVEWAY S (ACP) EA 2.000 80
DOLLARS
and CENTS
530 |2011 DRIVEWAY S (ACP) SY 1,240.000 81
DOLLARS
and CENTS
530 |2017 TURNOUTS (ACP) sY 1,020.000 82
DOLLARS
and CENTS
540 |2011 |023 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 4,000 83
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 1,475.000 84
DOLLARS
and CENTS
544 2003 |001 |GUARDRAIL END TREATMENT (REMOVE) EA 3.000 85
DOLLARS
and CENTS
544 2005 |001 |GDRAIL END TRT(INST)(WOOD POST)(TY Il) | EA 1.000 86
DOLLARS
and CENTS
545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE) | EA 8.000 87
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK | EA 1.000 88
ZONE)
DOLLARS
and CENTS
545 2051 CRASH CUSH ATTEN (REMOVE)(WORK EA 9.000 89
ZONE)
DOLLARS
and CENTS
545 2058 CRASH CUSH ATTEN (INSTL) (N) EA 4,000 e
DOLLARS
and CENTS
545 2059 CRASH CUSH ATTEN (MOVE & RESET) (N) EA 6.000 o1
DOLLARS
and CENTS
545 2060 CRASH CUSH ATTEN (REMOVE) (N) EA 1.000 92
DOLLARS
and CENTS
610 |2025 [010 |INSRDIL AM (TY SA)40T-8 (.25 KW)S EA 8.000 93
DOLLARS
and CENTS
610 |2042 |010 |INSRDIL AM (TY SA)50T-8 (4KW)S EA 6.000 94
DOLLARS
and CENTS
610 |2045 [010 |INSRD IL AM (TY SP) 385-8-8 (.25 KW)S EA 18.000 9%5
DOLLARS
and CENTS
610 |2072 |010 |REMOVE RDWY ILL ASSEM EA 1.000 %
DOLLARS
and CENTS
617 |2004 |001 |TEMPRD IL (RD IL ASM) EA 2.000 97
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
618 [2018 CONDT (PVC) (SCHD 40) ( 2") LF 28,650.000 98
DOLLARS
and CENTS
618 [2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 385.000 99
DOLLARS
and CENTS
618 [2022 CONDT (PVC) (SCHD 40) (3") LF 10.000 100
DOLLARS
and CENTS
620 [2003 [001 |ELEC CONDR (NO.?2) BARE LF 5,140.000 101
DOLLARS
and CENTS
620 [2004 |001 |ELEC CONDR (NO.2) INSULATED LF 20,560.000 102
DOLLARS
and CENTS
620 [2011 |001 |ELEC CONDR (NO.8) BARE LF 3,075.000 103
DOLLARS
and CENTS
620 [2012 |001 |ELEC CONDR (NO.8) INSULATED LF 6,810.000 104
DOLLARS
and CENTS
624 |2008 |014 |GROUND BOX TY A (122311) W/APRON EA 6.000 105
DOLLARS
and CENTS
628 |[2158 |001 |REMOVE ELECTRICAL SERVICES EA 1.000 106
DOLLARS
and CENTS
628 |[2177 |001 |ELC SRV TY A 240/480 100 (NS)SS(E)GC(O) EA 1.000 107
DOLLARS
and CENTS
628 [2220 [001 |ELC SRV TY A 240/480 100 (NS)SS(E)GC(U) EA 1.000 108
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
636 |2001 |014 |ALUMINUM SIGNS(TY A) SF 27.000 109
DOLLARS
and CENTS
644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 33.000 110
DOLLARS
and CENTS
644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T) EA 13.000 111
DOLLARS
and CENTS
644 2026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT) | EA 4,000 112
DOLLARS
and CENTS
644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 1.000 113
DOLLARS
and CENTS
644 2058 RELOCATE SM RD SN SUP & AM TY S80 EA 64.000 114
DOLLARS
and CENTS
644 2060 REMOVE SM RD SN SUP & AM EA 64.000 115
DOLLARS
and CENTS
644 2063 INS SM RD SN SUP&AM (RAIL MOUNT) EA 5.000 116
DOLLARS
and CENTS
658 |2240 |006 |INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 2.000 117
DOLLARS
and CENTS
658 |2258 |006 |INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 227.000 118
DOLLARS
and CENTS
658 |2278 |006 |INSTL DEL ASSM (D-SY)SZ (TYC)CTB(BI) EA 112.000 119
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
658 [2316 |006 |INSTL OM ASSM (OM-2Z)(FLX)GND EA 5.000 120
DOLLARS
and CENTS
662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) | LF 169.000 121
DOLLARS
and CENTS
662 |2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) | LF 1,993.000 122
DOLLARS
and CENTS
662 |2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 9,952.000 123
DOLLARS
and CENTS
662 |2052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 2,185.000 124
DOLLARS
and CENTS
662 |2054 WK ZN PAV MRK REMOV (REFL) TY 11-A-A EA 2,220.000 125
DOLLARS
and CENTS
662 |2060 WK ZN PAV MRK REMOV (TRAFBTN) TY W | EA 6,556.000 126
DOLLARS
and CENTS
662 |2062 WK ZN PAV MRK REMOV (TRAFBTN) TY Y | EA 6,660.000 127
DOLLARS
and CENTS
662 |2070 WK ZN PAV MRK REMOV (W) 6" (LNDP) LF 60.000 128
DOLLARS
and CENTS
662 |2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 36.000 129
DOLLARS
and CENTS
662 |2104 WK ZN PAV MRK REMOV (Y) 12" (SLD) LF 240.000 130
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 1,483.000 131
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 2,165.000 132
DOLLARS
and CENTS
666 |2035 REFL PAV MRK TY | (W) 8" (SLD)(090MIL) LF 5,315.000 133
DOLLARS
and CENTS
668 2100 PREFAB PAV MRK TY C (W) ( 8") (LNDP) LF 136.000 134
DOLLARS
and CENTS
668 2105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 48,000 135
DOLLARS
and CENTS
668 |2106 PREFAB PAV MRK TY C (W) (ARROW) EA 13.000 136
DOLLARS
and CENTS
668 |2116 PREFAB PAV MRK TY C (W) (WORD) EA 13.000 137
DOLLARS
and CENTS
668 |2128 PREFAB PAV MRK TY C (Y) (24") (SLD) LF 3,272.000 138
DOLLARS
and CENTS
672 |2012 |034 |REFL PAV MRKRTY I-C EA 557.000 139
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 918.000 140
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS (4") LF 32,098.000 141
DOLLARS
and CENTS
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PROJECT STP 1102(113)
COUNTY ARANSAS

PROPOSAL SHEET
, ETC. TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
677 2003 ELIM EXT PAV MRK & MRKS (8" LF 6,471.000 142
DOLLARS
and CENTS
677 |2007 ELIM EXT PAV MRK & MRKS (24") LF 909.000 143
DOLLARS
and CENTS
682 |2025 |001 |VEH SIG SEC (12IN) LED (YEL) EA 4.000 144
DOLLARS
and CENTS
682 |2027 |001 |VEH SIG SEC (12 IN) LED (RED) EA 2.000 145
DOLLARS
and CENTS
685 |2003 |025 |REMOVE RDSD FLASHBEACON ASSEMBLY | EA 3.000 146
DOLLARS
and CENTS
685 |2004 |025 |INSTL RDSD FLSH BEACON ASSM(SOLAR EA 3.000 147
PWRD)
DOLLARS
and CENTS
730 2002 FULL-WIDTH MOWING AC 7.990 148
DOLLARS
and CENTS
4574|2001 PRESTRESSED CONCRETE PILING (54 IN LF 49,149.000 149
CYL)
DOLLARS
and CENTS
4574|2002 PRESTRESSED CONCRETE PILING (66 IN LF 1,442.000 150
CYL)
DOLLARS
and CENTS
4575 {2001 UHMW-PE FENDER PADS (2 1/4 IN) SF 1,900.000 151
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP1102(113)  , ETC. TXDOT
COUNTY ARANSAS FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
4576 |2001 STEEL PIPE PILING (24 IN DIA X 1/2IN) LF 4,000.000 152
DOLLARS
and CENTS
4580 |2001 CONSTRUCTION ACCESS LS 1.000 153
DOLLARS
and CENTS
4586 |2001 DYNAMIC PILE MONITORING EA 34.000 154
DOLLARS
and CENTS
4586 |2002 DYNAMIC ANALYSIS EA 34.000 155
DOLLARS
and CENTS
5049 (2002 BIODGRD EROSION CONTROL LOGS (18" LF 7,156.000 156
DIA)
DOLLARS
and CENTS
5049 (2003 BIODGRD EROSION CONTROL LOGS (12" LF 2,349.000 157
DIA)
DOLLARS
and CENTS
5261 [2001 GEOGRID REINFORCEMENT (TY 1) Y% 17,960.000 158
DOLLARS
and CENTS
5430 (2001 FLOATING TURBIDITY BARRIER LF 3,600.000 159
DOLLARS
and CENTS
6473 (2001 |001 |MULTIPOLYMER PAV MRK (W)(4")(SLD) LF 22,020.000 160
DOLLARS
and CENTS
6473 (2002 001 |MULTIPOLYMER PAV MRK (W)(4")(BRK) LF 4,816.000 161
DOLLARS
and CENTS
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PROJECT STP 1102(113) , ETC. TxDOT
COUNTY ARANSAS FORM 234-B I-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
6473 |2007 |001 |MULTIPOLYMER PAV MRK (W)(8")(SLD) LF 330.000 162
DOLLARS
and CENTS
6473 |2011 |001 |MULTIPOLYMER PAV MRK (Y)(4")(SLD) LF 22,020.000 163
DOLLARS
and CENTS
6473 |2025 |001 |MULTIPOLYMER PAV MRK (W)(ARROW) EA 1.000 164
DOLLARS
and CENTS
6473 |2026 |001 |MULTIPOLYMER PAV MRK (W)(WORD) EA 1.000 165
DOLLARS
and CENTS
6834 |2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 800.000 166
DOLLARS
and CENTS
8251 |2002 |005 |REPM W/RET REQTY I(W)4"(BRK)(090MIL) LF 645.000 167
DOLLARS
and CENTS
8251 |2005 |005 |REPM W/RET REQTY I(W)4"(SLD)(090MIL) LF 12,659.000 168
DOLLARS
and CENTS
8251 |2014 |005 |REPM W/RET REQTY I(Y)4"(BRK)(090MIL) LF 58.000 169
DOLLARS
and CENTS
8251 2017 |005 |REPM W/RET REQTY I(Y)4"(SLD)(090MIL) LF 18,409.000 170
DOLLARS
and CENTS
8705 |2001 SOLAR-POWERED NAVIGATIONAL LIGHT- LS 1.000 171
ING SYS
DOLLARS
and CENTS
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Project Number: Sheet
County: ARANSAS Control: 0180-03-035, ETC.

Highway: SH 35

GENERAL NOTES:
General Notes

Find, for your information and convenience, tools such as forms, software, materials, and various
other information provided by the Department at http://www.dot.state.tx.us/business/. Please
note that these tools are updated periodically and your attention is directed to the latest edition.

In the event of a called evacuation, emergencies, impending adverse weather or as directed, do
not perform any work without written authorization. The District reserves the right to suspend all
work in support of evacuations or emergencies occurring from other parts of the state. Any work
performed, other than work directed by the Department, is unauthorized work in accordance with
Item 5.

Sweep, clean and remove any construction waste, surplus materials or debris from the roadway
and right of way at the end of each day unless otherwise approved. The work performed will not
be measured or paid for directly, but will be subsidiary to pertinent Items.

The asphalt season for the placement of asphalt surface courses is March 15 to November 15
unless otherwise approved.

Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the
final lift thickness. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Promptly pick up and properly dispose of paper and other materials used for pavement joints.
Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.
Use 3” letters or numbers. Use stain and color as approved. Paint will not be permitted. Locate
the NBI number on the outside beam immediately adjacent to the abutment on the downstream
end, on the outside headwall upper right-hand corner, or as directed. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

All pavement markings shall be in accordance with the latest edition of Texas MUTCD.

This project will have a US Coast Guard Bridge Permit. The following requirements apply:

1. Do not deviate from the approved plans without approval from the Commander, Eighth
Coast Guard District.

General Notes Sheet A



Project Number: Sheet
County: ARANSAS Control: 0180-03-035, ETC.

Highway: SH 35

2. Obtain approval from the USCG District Commander prior to implementation of
construction of false-work, cofferdams or other obstructions.

3. Conduct all work in a manner that does not impede navigation or impair the depths of
the channel.

4. Notify the USCG District Commander of any and all events affecting navigation
during construction in a timely manner.

5. Promptly clear the channel of all obstructions due to construction as deemed necessary
by the USCG District Commander.

6. Remove in their entirety, all parts of the Fender System not utilized in the completed
system, for the bridge across the Copano Bay, mile 0.0, west of Harvey Lock. The waterway
shall be cleared to the satisfaction of the USCG District Commander.

Notify the USCG District Commander three (3) weeks prior to beginning work. Submit a
construction plan for approval, containing a description of the equipment, such as barges and
tugs that may occupy the waterway, and how they may affect navigation, and a detailed work
schedule.

Operate all water-going vessels, barges, etc. in accordance with USCG regulations.

The U.S. Corps of Engineers Notice to Proceed permit number for this project is SWG-2010-
00887. TxDOT will not issue a Notice to Proceed until the USCG Bridge Permit is issued.
TxDOT will ensure that the Contractor complies with all conditions of the USCG Bridge Permit..

Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps
of Engineers (USACE) permit area that have not been previously evaluated by the USACE as
part of the permit review of this project. Such activities include, but are not limited to, haul
roads, equipment staging areas, borrow and disposal sites. Associated defined here means
materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or
associated wetlands affected by activities associated with this project. Special restrictions may
be required for such work. Be responsible for any and all consultations with the USACE
regarding ALL activities, including project specific locations (PSL) not YET evaluated by the
USACE. Provide the department with a copy of all consultations or approvals from the USACE
prior to initiating activities.

Proceed with activities in PSLs that do not affect a USACE permit area if the USACE
determines that the PSL is non-jurisdictional or that the USACE granted proper clearance for the
jurisdictional areas or as part of the permit review of this project, the USACE previously
evaluated the PSL. Take sole responsibility for documenting any determinations that activities
do not affect a USACE permit area. Maintain copies of determinations for review by the
department or any regulatory agency.
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Document and coordinate with the USACE, if required, prior to any excavation hauled from or
embankment hauled into a USACE permit area by either (1) or (2) below.

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the project specific location (PSL) and their authorization. Maintain
copies for review by the department or any regulatory agency. When an area within
the project limits has been evaluated by the USACE as part of the permit process for
this project:

a. Suitable excavation of required material in the areas shown on the plans and
cross sections as specified in Item 110 is used for permanent or temporary fill
(Item 132, Embankment) within a USACE permit area;

b. Suitable embankment (Item 132) from within the USACE permit area is used
as fill within a USACE evaluated area; and,

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is
disposed of at a location approved by the Engineer within a USACE evaluated
area.

(2) Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the department with a copy of all USACE coordination or approvals prior to
initiating any activities for an area within the project limits that has not been
evaluated by the USACE or for any off right of way locations used for the following,
but not limited to, haul roads, equipment staging areas, borrow and disposal sites:

a. ltem 132, Embankment, used for temporary or permanent fill within a
USACE permit area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation)
that is disposed of outside a USACE evaluated area.

This project requires permits with environmental resource agencies. There is a high probability
of encountering environmentally sensitive areas on Contractor designated project specific
locations (PSL) for this project (haul roads, equipment staging areas, borrow pits, disposal sites,
field offices, storage areas, parking areas, etc.). Listings of regulatory agencies the Contractor
may need to contact for this project are provided herein. Environmental issues and PSL
coordination requirements will be addressed in permits.

The locations of the underground utility installations are unknown. Confirm the location of any
installations which may exist. Assume full responsibility of the notification to the utility
involved in case of conflict or damage and be responsible for damage that occurs due to
negligence. This work is subsidiary to the various bid items of the contract.

Assume ownership for all designated waste material and dispose of it at a place off of the right of
way, as approved by the Engineer.
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For the purposes of satisfying requirements set forth by the U.S. Army Corps of Engineers
Permit No. SWG-2010-00887 the contractor performing work on behalf of TXDOT will be
referred to as the permittee. As part of the requirements under SWG-2010-00887, the permittee
shall collect and relocate oyster reef permanently impacted during bridge pile construction.
TxDOT has estimated approximately 1,660 cubic yards of oyster reef material will be relocated
as a result of the bridge pile construction. The permittee will be required to clean the collected
oyster reef material of sediment and debris prior to the material relocation. The permittee shall
relocate collected oyster reef material to a previously approved oyster reef restoration site in
Copano Bay authorized under the Harte Research Institute permit SWG-2010-00246. The
permittee will coordinate all efforts with TXDOT during collection and relocation to ensure
requirements under Permit SWG-2010-00887 are completed. The permittee shall not deposit
collected oyster reef material until the permittee has received GPS coordinates
(latitude/longitude) from TxDOT. Based on data from NMFS and the Harte Research Institute,
the relocation site is within three miles from the current bridge location in varying depths of
water from two to four feet. The relocated oyster reef will be placed to construct a 3-dimensional
reef complex with high vertical relief to enhance habitat and protect an eroding shoreline while
minimizing sedimentation. Because complex reef structures provide habitat for numerous fish
and invertebrate species, the permittee will construct the reef as a series of reef ridges where
“hills and valleys” are required design parameters. The permittee shall use silt curtains during
construction around oyster reefs to minimize sedimentation in the surrounding water column.

ITEM 2

It is recommended that prospective bidders examine the specified work locations with the
Engineer to view the nature of the work, the need for close coordination with the various utilities,
traffic control considerations, and other factors influencing the prosecution of the work.

ITEM5
Field verify all dimensions and notify Engineer prior to initiating any work.

Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way. Adhere to OSHA Standards when working within the vicinity of overhead power lines.
Coordinate with the utility companies and notify the Engineer of any possible conflicts. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B. Refer to ltem
4.3 for consideration of differing site conditions.

Prospective bidders may borrow reproducible earthwork cross-sections from the Area Engineer's
office for making copies with a minimum twenty-four (24) hour notice.

The responsibility for the construction surveying on this contract will be in accordance with Item
5.6.A, “Method A”.
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Provide safe access to the construction work areas, including vessel transportation (if necessary)
to and from the mainland as requested by the Engineer, for the Engineer and inspector to observe
and inspect the work. Provide platform or work barge to allow inspection of works at bents in
Copano Bay.

ITEM7

The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or paid
for directly, but will be subsidiary to pertinent Items.

When working at street, farm-to-market, state highway, and county road intersections, schedule
work to minimize intersection closures. During nonworking hours, all public road intersections
will be open to the traveling public.

The total disturbed area for this project is 8 acres. The disturbed area in this project, all project
locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile of the
project limits, for the Contract will further establish the authorization requirements for storm
water discharges. The Department will obtain an authorization to discharge storm water from
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown
on the plans. The Contractor is to obtain any required authorization from the TCEQ for any
Contractor PSLs for construction support activities on or off ROW. When the total area
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.

Establish uniform perennial vegetative coverage with a density of at least 70% of the native
background vegetative cover to achieve final stabilization.

Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source
areas resulting from this project.

ITEM 8

Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 17”
hard copies and an electronic file of the original or updated progress schedule. Submit the
original progress schedule seven (7) days before the Preconstruction Conference.

Submit an updated progress schedule as directed to show proposed major changes, changes
affecting compliance with the contract requirements, or changes affecting the critical
path/controlling item of work.

Working days will be computed and charged in accordance with Article 8.3.A.1, “Five-Day
Workweek”.
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Work above traffic is not allowed.

Lane closures are not permitted Monday through Friday before 8 AM or after 5 PM unless
approved.

For this project, the earliest start work date will be November 14, 2011.

ITEM9

Submit the approved forms to request compensation for material-on-hand (MOH) at least three
(3) working days prior to the end of the month. Include any requests from subcontractors,
suppliers, or fabricators.

ITEM 100

Coordinate all right of way preparation activities with the project’s Storm Water Pollution
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as
approved.

Prepare the right of way from STA 435+00(A) to STA 446+80(A), STA 556+90(A) to STA
564+60.16(A) = STA 1+30.59 (A) and STA 1+30.59(A) to STA 4+70.43(A). Remove and
dispose of all obstructions shown and not specifically shown in the plans.

Prune trees and shrubs as directed. Use accepted pruning practices in accordance with Item 192
and as defined by the National Arborist Association. The work performed will not be measured
or paid for directly, but will be subsidiary to pertinent Items.

ITEM 110

For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.D.2,
“Compaction Methods, Density Control”.

ITEM 132

Use embankment material with a plasticity index (PI) ranging from 10 to 40. Blend or treat
approved materials to achieve the desired P1 and pulverize the material so that 100% passes the 3
inch sieve. Retest materials as borrow sources change or when the material changes
significantly. Notify the Engineer of the proposed material sources and of changes to material
sources. The Engineer may sample and test project materials at any time before compaction
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throughout the duration of the project to assure specification compliance. The work performed
will not be measured or paid for directly, but will be subsidiary to pertinent Items.

Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in
the surface layer. If approved, incorporate existing materials no larger than 2 inches in the
surface layer. The work performed will not be measured or paid for directly, but will be

subsidiary to pertinent Items.

The estimated gquantities for embankments adjacent to culverts and bridges were calculated using
the average-end-area method.

ITEM 134

Backfill pavement edges with reclaimable asphalt material (R.A.P.).

Use backfill material with a plasticity index (PI) ranging from 15 to 35. Notify the Engineer of
the proposed material sources and of changes to material sources. The Engineer may sample and
test project materials at any time before compaction throughout the duration of the project to
assure specification compliance.

Windrow the existing topsoil and grass along the edge of the grading operations or as directed.
After grading operations are completed, spread the topsoil and grass uniformly on all slopes and
ditch lines. The work performed will not be measured or paid for directly, but will be subsidiary
to pertinent Items.

Manipulate and compact backfill material in accordance with Item 132.3.D.1, “Ordinary
Compaction”. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

ITEM 162

Furnish and place Bermuda block sod.

ITEM 164
Restore and seed areas not shown in the plans disturbed by the Contractor’s operations. The

work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.
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Notify the Engineer of the unavailability of any seed mix. Make changes to the seed mix as
approved.

Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.10 gal/sy or as
directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent in
accordance with the manufacturer’s recommendations when approved. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

ITEM 166

Fertilize all areas of the project to be seeded or sodded.

Furnish and apply fertilizer with analysis of 16-8-8 at a rate of 375 bulk pounds per acre.

ITEM 168

Distribute water to only those areas shown in the plans or as directed. Excessive overspray will
not be permitted.

Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as
directed. Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.
During periods of adequate moisture, mechanical watering may not be required as approved.
Upon final stabilization, the Engineer may require to continue watering as specified for a period
not to exceed 30 days.

The Basis of Estimate below establishes the approximate quantity of water required to complete
the 90-day watering cycle:

Water Required to Complete the 90-day Watering Cycle

Rate Water Area Total Gallons
(inch / week) (Gal / Acre / Month) (Acre) (Gal / Acre / 3 Months)
0.25 26,000 1 78,000

ITEM 247
The Engineer may accept material during stockpile operations, from completed stockpiles, or

windrows. The Engineer will select any of these locations or any combination thereof with the
provision that at least one out of ten consecutive samples will be taken at the project site.
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When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the
plans.

Conform to the following flexible base (TY D GR 4) requirements:

Table 1. Material Requirements
Percent Retained on each Sieve Soil Constants Wet Ball
2” 1-1/4” | 7/8” 1/2" #4 #40 LL Max Pl Max Pl Min Mill Max

0 -- -- 20-60 | 40-75 | 60-85 -- 10 -- *45
*The maximum increase in material passing the No. 40 sieve is not to exceed 20.

For Table 1, “Material Requirements” there is no minimum plasticity index (PI) required for TY
D, GR 4 material.

Type D material consists of crushed stone produced and graded from oversize quarried aggregate
that originates from a single, naturally occurring source.

For this project Test Method Tex-117-E shall conform to the following minimum compressive
strength requirements:

Lateral Pressure Triaxial Strength
15 psi 175 psi

If the contractor elects to use crushed concrete, it shall be stabilized with 3% cement by weight.
This cement will not be paid for directly but will be considered subsidiary.
ITEM 275

Cement and/or asphalt stabilized base may be encountered in the existing pavement structure.
Pulverize or scarify the existing material after shaping so that 100% passes a 2-1/2 inch sieve.

Use a mechanical mixer to mix the cement with the existing base material.

Prime flexible base by applying a bituminous material at the rates of application shown for Item
310, “Prime Coat”.
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ITEM 302

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless
otherwise shown. The SAC for sources on the Department’s Aggregate Quality Monitoring
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue
(BRSQC). SAC requirements apply to aggregates used on all final roadway surfaces, including
shoulders.

Precoated aggregate Type PB consists of crushed slag, crushed stone, or limestone rock asphalt
(LRA).

When using asphalt emulsion, use a precoat material for the aggregates as approved.

ITEM 310

Use MC-30 or SS-1 at a rate of 0.20 gallons per square yard or as directed.

Use SS-1 at the rate of 0.20 gallons per square yard per inch or as directed. Use a mixture of
10% SS-1 and 90% water and work the mixture into the top 2 inches of the flexible base surface.
The water will not be measured or paid for directly, but will be subsidiary to pertinent Items.
ITEM 316

Clean aggregates showing signs of excessive dust from the stockpile or while handling during
construction. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Do not place surface treatment on exposed concrete structures unless directed.

Furnish a distributor equipped with a hand hose in working condition.

Material rates shown are for estimating purposes only. Adjust actual rates based on the material
used, the existing condition and type of roadway surface, and as approved. When using asphalt
emulsion, a minimum 24-hour curing period is required before placing any subsequent asphalt

courses.

Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work or
issuance of the work order.

Remove vegetation and blade pavement edges prior to surfacing operations. The work
performed will not be measured or paid for directly, but will be subsidiary to pertinent Items.
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Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter
line, of any surplus aggregate before opening to traffic or as directed.
ITEM 320

Provide the type of windrow pick-up equipment for approval prior to beginning paving
operations.

Use of motor grader will not be permitted unless approved.

ITEM 341

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless
otherwise shown. SAC requirements apply to aggregates used on all final roadway surfaces,

including shoulders.

As per special provision 341-024, use of Contractor-owned RAP including HMA plant waste
will be permitted.

Department-owned RAP generated through required work on the Contract is available for the
Contractor’s use.

Any RAP remaining from the contract is to remain with the Contractor.
Use crushed gravel screenings with or in lieu of stone screenings.
Use a cut-off chute when placing hot-mix asphalt on narrow width locations unless approved.

The laboratory-molded density for this project will be 97% in accordance with test method TEX-
207-F for the Types B, C and D HMAC.

Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical edge
(1/2 inch desirable) with an adjacent 6:1 taper. Construct the outside edge with a 6:1 taper or
backfill within the same day.

ITEM 400

Compact each layer to meet the density and consolidation of the adjacent undisturbed material.
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Use cement-stabilized backfill for culvert and storm drains located beneath the pavement
structure.

ITEM 409

Use Class “H” (HPC). All pilings shall be sulfate resistant and include 3 gals/cy of calcium
nitrite corrosion inhibitor.

Jetting piling to reach plan penetration will not be allowed.
ITEM 420

Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as directed.
The work performed will not be measured or paid directly, but will be subsidiary to pertinent
Items.

Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing
requirements.

Mass concrete will be a plans quantity item.

Place longitudinal construction joints at the lane line for bridge approach slabs. These
construction joints will be subsidiary to Item 420.

ITEM 421
Provide strength-testing equipment in accordance with the Contract controlling test(s).

Furnish curing facilities adequately sized for this project as approved.
Furnish test molds for cylindrical concrete specimens as required in ASTM C31.
No air entrainment in concrete is required.

Use Class C (HPC) on the following concrete elements:
(1) Bridge bents

(2) Bridge abutments

(3) Bridge footings

Use Class S (HPC) on the following concrete element:

(1) Bridge slab

Use Class H (HPC) on the following concrete element:

(1) Bridge beams
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Provide sulfate-resistant concrete for the following concrete elements:
(1)Bridge footings

Include 2 gals/cy of concrete of calcium nitrite corrosion inhibitor in the beams.

ITEM 422
Permanent metal deck forms (PMDF) are not allowed.

ITEM 423

Furnish and install pipe underdrains for all retaining walls. Include the details and manufacturer,
the limits and dimensions, the outfall location, and all details necessary to incorporate the
underdrain system in the working drawings. The work performed for the underdrain system
within the limits of the retaining wall will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Place the select and embankment backfill to the same elevation where possible. Do not exceed a
2 feet difference in elevation at any time.

ITEM 427

Provide a rub finish for Surface Area Il unless otherwise directed.

ITEM 432

Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth
tie-in with new riprap. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Use Cap Option C for the joint between the face of the abutment and riprap as shown on the
standard sheet “Concrete Riprap (CRR)".

Reinforce concrete riprap with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing
bars spaced at a maximum of 12 inch in each direction.
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ITEM 440

All reinforcing steel in the bridge girders and Prestressed Concrete Panels shall be plain. All
reinforcing steel in the bridge deck and bridge rail shall be epoxy coated.

All reinforcing steel in the piling shall be plain. All other reinforcing steel in the bridge
substructure shall be epoxy coated or stainless, as specified in the Plans.
ITEM 464

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Use cold-applied, plastic asphalt sewer joint compound for all joints. Provide sandproof tape for
all pipe placed in cohesionless backfill material as approved, or provide gaskets that conform to
Item 464.2.1.3.

ITEM 465

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Shape and route floor inverts passing through the manhole or inlet with Class "B" concrete. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Precast tops will not be permitted unless approved.

ITEM 467
Place safety end treatments with a uniform slope.

Reinforce concrete riprap with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing
bars spaced at a maximum of 12 inch in each direction.

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

The use of precast Type Il safety end treatments with integrally cast riprap aprons is allowed as

approved. All safety end treatments shall include riprap to the dimensions shown on PSET-RR.
This riprap shall be subsidiary to Item 467.
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ITEM 496

The structure(s) to be removed have surface coatings which may contain hazardous materials.
Provide for the safety and health of employees and abide by all OSHA Standards and
Regulations.

Removal of the existing bridge by blasting will not be permitted.

Coordinate and identify the locations where the structure(s) will be cut at least 30 days prior to
the demolition of the structure(s). If the surface coatings contain hazardous materials, the
Department will arrange by separate Contract for the removal of a 4 inch wide strip around
bearing attachments, at the anchor bolts, and as approved. The work performed will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) for
coordination with the Texas Department of State Health Services.

Provide for approval a method of removal to prevent any materials from falling into water or
traffic. The method used and work performed will not be measured or paid for directly, but will
be subsidiary to pertinent Items.

Disassemble, deliver and neatly stack all salvageable materials, except metal rail elements, at
1401 FM 3036 Rockport, TX 78382. All metal rail elements are to be salvaged and stockpiled
at the East Nueces Maintenance Yard located at 844 S. Padre Island Dr. Corpus Christi, TX
78406. The work performed will not be measured or paid for directly, but will be subsidiary to
pertinent Items.

The bridge to be removed has asbestos containing materials (ACM) as indicated in the Plans.
The Department will arrange for a separate contract to collect and dispose of the noted ACM.
The asbestos removal contract will run concurrently with this contract and close coordination
will be required. Follow the specific demolition requirements below during demolition of the
existing structure:

ACM Removal Site: Designate or provide a separate site for temporary storage of concrete
elements with ACM. The site should be on land and should be adequately fenced with a locking
gate. Store all concrete elements containing ACM at this site until the ACM have been removed.
Store the concrete elements in a manner that leaves the ACM accessible for removal. This site
will be used by the Department’s asbestos contractor for asbestos removal. Provide all cranes or
other equipment necessary to move the concrete elements within this site. The asbestos
contractor will not be required to relocate any elements.
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Railing: Notify the department at least four weeks before beginning railing removal. Remove
the aluminum portion of the railing by unbolting it from the concrete parapet. Do not disturb or

handle the Transite (containing asbestos) pads under the railing posts. The Department will
arrange for collection and disposal of these pads.

Span/Bent Removal: The roofing felt between the spans and the top of the bent cap at the
expansion bents contains asbestos as indicated. A list of the expansion bents is included in the
plans. Lift the spans from the expansion bents in a manner that minimizes disturbance to the
roofing felt. If any roofing felt stays attached to the span sections, transport them to the ACM
Removal Site. If any of the felt stays on the bent caps, carefully remove the cap from its supports
and transport the entire cap to the ACM Removal Site. If pieces of the felt fall into the water or
on the ground during demolition operations, carefully collect them and transport them to the
ACM Removal Site. Notify the Department when concrete elements have been placed in the
ACM Removal Site.

Piling/Column Removal: Cut or break piling/columns as required by other Items but avoid
disturbing the mastic. Transport piling or column sections with mastic on them to the ACM
Removal Site. Not all of the piling or columns have the mastic.

Final Disposal: The Department will notify you when the ACM have been removed. ACM
removal may be done incrementally or all at once depending on the space available at the
removal site. Once the ACM have been removed, dispose of the remaining concrete elements as
necessary.

ITEM 500
"Materials on Hand" payments are not considered when determining partial payments.

If a Hurricane Watch is issued for this area, begin removing all rigging including cables,
scaffolding and secure all materials and equipment to locations agreeable to both parties. The
contractor will not be allowed to mark-up any costs associated with these efforts but will be
compensated at an “at cost” basis.

If a Hurricane Warning is issued for this area, remove all rigging including cables, scaffolding
and equipment. Secure all barges and cranes to an area that is agreeable to both parties. The
contractor will not be allowed to mark-up any costs associated with these efforts but will be
compensated at an “at cost” basis.

ITEM 502

Furnish additional barricades, signs, and traffic handling as directed. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.
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Traffic control for daytime lane closures shall be in accordance with applicable BC and TCP
standard sheets.

When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in
good condition at the job site for immediate use.

The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one
hour of traveling time to the project site. The Contractor shall notify the Engineer in writing of
the name, physical address, and telephone number of this employee or these employees. The
Engineer shall furnish this information to local law enforcement officials.

Maintain traffic control devices by taking corrective action as soon as possible. Complete
corrective action within 48 hours of written notification regardless of the day of the week
involved unless otherwise directed.

Provide a positive means of communication between flaggers unless otherwise approved.

Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.
The use of a pilot vehicle in conjunction with flaggers will be permitted. If used, provide
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.
The work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

ITEM 504

Apply for and secure permits necessary for the buildings, and pay all utility meter deposits and
service bills. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Provide 2 sets of keys for all facilities, which include the field office and/or laboratory.

Maintain all mechanical, electrical and plumbing facilities at all times.

Provide one (1) Type C Structure (Field Office). This field office shall be for TXDOT use only
and shall be a separate structure from the Contractor’s facilities.

Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and

ventilation as approved. Arrange and install outlets as directed with no less than 1 outlet per
wall. Portable toilets will not be allowed.
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Provide 2 standard size office desk, 4 office chairs, 1 drafting table(s), 1 drafting stool, 2
bookcases, and 2 filing cabinets as approved. Provide solar screens, blinds, or shades.

Provide janitorial services as needed.

Provide 1 phone line and 2 phones. Submit a copy of the monthly phone bill for review to
monitor phone usage. A cell phone will not be allowed unless approved.

Provide a paper copier and facsimile.

Provide one (1) Type D Structure (Asphalt Mix Control Laboratory). This laboratory shall be for
TxDOT use only and shall be a separate structure from the Contractor’s facilities.

Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and
ventilation as approved. Arrange and install outlets as directed with no less than 1 outlet per
wall. Portable toilets will not be allowed.

Provide 1 standard size office desk, 2 office chairs, 1 drafting table(s), 1 drafting stool, 1
bookcase, and 1 filing cabinet as approved. Provide solar screens, blinds, or shades.

Provide janitorial services as needed.

Provide 1 phone line and 1 phone. Submit a copy of the monthly phone bill for review to
monitor phone usage. A cell phone will not be allowed unless approved.

Provide a paper copier and facsimile.

Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 140
degrees Fahrenheit with acceptable water pressure.

Use support blocks for stability and tied down portable structures according to applicable zoning
requirements or as directed.

Provide Safety Equipment as follows:
(1) ONE EYE WASH STATION

(2) ONE FIRE EXTINGUISHER

(3) ONE FIRST AID KIT

Provide doors with a minimum width of 36 inches and 80 inches in height. Secure all exterior
openings with bars.

Provide electrical service for the asphalt content by Ignition Method.
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ITEM 506

Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and
reviewing environmental requirements.

ITEM 512

Use a Type R joint when using Type 2 precast concrete traffic barriers.

ITEM 530

Replace existing driveways not shown on the plans when directed. The work performed will be
measured or paid for by Item 530, “Driveways”.

If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.

ITEM 540

Complete each location during the working day. No exposed bridge rail or guard fence ends will
be permitted at the end of the working day or unattended during the working day.

Mixing of wood post types and shapes will not be permitted at the same location.

ITEM 542

Disassemble, deliver and neatly stack salvageable materials at 1401 FM 3036 Rockport, TX
78382. The work performed will not be measured or paid for directly, but will be subsidiary to
pertinent Items.

ITEM 544

Drill an 18-inch pilot hole for post embedment.

The method of placing steel tubes in drilled holes is not permitted.
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ITEM 585

Use Surface Test Type B and Pay Adjustment Schedule 1 to evaluate ride quality of the travel
lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces."

Use latest version of approved Ride Quality Software.
For QC Testing, provide inertial profiler results the same working day after paving.

For QA Testing, provide the Engineer the opportunity to witness the testing. Provide a seat for
the Engineer in the test vehicle or arrange for the Engineer to follow the test vehicle if requested.

ITEM 610

For instructions on submitting shop drawings electronically go to TXDOT home page, Business
with TxDOT, Bridge information, Shop drawings. File is titled: Guide to Electronic Shop
Drawing Submittal.

ITEM 618

Seal all conduits terminating in ground boxes and pole foundations with a sealant made of
polyurethane or equivalent that will cure in the presence of moisture. Ensure sealant is suitable
for sealing ends with electrical conductor extending past the ends of the conduit. Inject the
sealant a minimum of 3 inches and a maximum of 5 inches into the conduit.

Provide rigid metal conduit (RMC) elbows for all underground conduit bends of 45 degrees or
more, including bends into ground boxes. Provide a polyvinyl chloride conduit (PVVC) elbow in
lieu of a RMC elbow for conduit 1 inch or larger. Ensure the elbow is the same schedule rating
as the conduit to which it is connected.

Bond the RMC to the grounding conductor with grounding type bushings when the RMC is
exposed or extends into the ground box.

Provide a flat, high tensile strength polyester fiber pull tape in each conduit to pull conductors.

Provide polymer concrete junction boxes for concrete traffic barrier. Do not use cast iron
junction boxes in concrete traffic barriers and single slope traffic barriers. Use polymer concrete
junction boxes instead of the cast iron junction boxes shown on standard sheets CTBI (3), CTBI
(4), AND SSCB (4). Mount the junction boxes flush (+ 07, - ¥2”) with concrete surface of
concrete barrier. The work will not be measured or paid for directly, but will be subsidiary to
pertinent Items.
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Provide wide sweep conduit elbows.

Jacking of conduit will not be permitted.

ITEM 620

Bond grounding conductors that share the same conduit, junction box, ground box, or structure
together at every accessible point.

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse
holder as shown on the Texas Department of Transportation (TXDOT) materials producers list.
Category is “Roadway Illumination and Electrical Supplies”. Fuse holder is shown on list under
Items 610 & 620. Provide 10 amp time delay fuses

ITEM 636

Disassemble, deliver and neatly stack salvageable materials at 1401 FM 3036 Rockport, TX
78382. The work performed will not be measured or paid for directly, but will be subsidiary to
pertinent Items.

ITEM 644

Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs
relocated using temporary supports. The work performed will not be measured or paid for
directly, but will be subsidiary to pertinent Items.

Disassemble, deliver and neatly stack salvageable materials at 1401 FM 3036 Rockport, TX
78382. The work performed will not be measured or paid for directly, but will be subsidiary to
pertinent Items.

All set screws shall be galvanized.
ITEM 662

Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing
zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix overlays.
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ITEM 677

Eliminate all conflicting pavement markings as work progresses or as directed.

Use Method A for asphaltic pavements. Use a PB Grade 4 aggregate at an application rate of 1
cy/120 sy and asphalt AC-5, AC-10, CRS-2 or HFRS-2 at a application rate of 0.39 Gal/sy.
ITEM 685

Provide solar powered flasher controller assemblies capable of a 24-hr flash with dual
indications.

The work to connect the flasher assemblies to the signal heads will not be measured or paid for
directly, but will be subsidiary to pertinent Items.

Provide single-pole breakaway disconnects. Use Bussman HEBW, Littlefuse LEB, Ferraz-
Shawmut FEB, or equal on ungrounded conductors and grounded conductors. Ensure the
disconnects have a white colored marking and a permanently installed solid neutral.

ITEM 687

Provide single-pole breakaway disconnects. Use Bussman HEBW, Littlefuse LEB, Ferraz-
Shawmut FEB, or equal on ungrounded conductors and grounded conductors. Ensure the
disconnects have a white colored marking and a permanently installed solid neutral.

ITEM 730

Provide full-width mowing for a period of 6 full width cycles or as directed.

ITEM 4574

Jetting piling to reach plan penetration will not be allowed. The use of pilot holes in water
will not be allowed. A prototype anchor assembly of each type of size required for the pile
placement shall be reviewed by the engineer for approval prior to fabrication of the anchor
assemblies required for piling on the project.

ITEM 4580
The Contractor will develop an emergency plan in case of a material spill (i.e. fuel, hydraulic,

etc.) on the temporary access platform. This plan will address both emergency measures to be
taken immediately by the Contractor, as well as the names and phone numbers of applicable
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regulatory agencies to be contacted. The Contractor's emergency plan will include at least two
outboard boats and 400 ft of floating boom that will be maintained and available onsite for
emergency deployment. The Contractor will be required to train personnel in the
implementation of the emergency plan. During any operations over water, adequate personnel
must be on hand who are trained and capable of implementing the emergency plan.

ITEM 5049

Biodegradable erosion control logs will be checked and cleared of debris or sediment (as well as
maintenance) by the Contractor at least once a week. Biodegradable erosion control logs will

also be checked and cleared of any debris or sediment after a %2” rain event or more. These tasks
will be considered subsidiary to Item 5049 “Biodegradable Erosion Control Logs”.

ITEM 5261

During the installation of the geogrid mats, the Contractor will not allow the traveling public to
travel directly over the geogrid. A minimum flexible base thickness of 6 inches will be placed
over geogrid prior to opening the mat to construction traffic.

The Contractor will provide adequate storage for the geogrid and will plan the installation of the
geogrid so as to limit exposure to ultraviolet degradation. The manufacturer’s recommendations
will control, unless otherwise directed by the Engineer.

Type | geogrid will be used.

When using a multi-layer type of geogrid, longitudinally cut portions of a roll must be held
together by at least two rows of longitudinal stitching to insure proper layer alignment during
installation and maintain integrity of the cut portion

ITEM 6834

Furnish the portable changeable message signs displaying the correct message at least seven (7)
days prior to beginning work or as directed.

The Contractor's Responsible Person (CRP) will maintain full control of messages at all times.
The Engineer will provide the sign message text to use at each sign.

A minimum of two (2) PCMS will be required. However, additional units may be necessary
depending on the work in progress.

Standby time will not be measured or paid for directly, but will be subsidiary to pertinent Items.
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ITEM 8251

Establish and mark the location of existing standard pavement markings including but not
limited to the edge lines, transitions, gore areas, etc.

Place pavement markings no later than 14 calendar days after the placement of the surface.

When inclement weather prohibits placement of the markings, the 14 day period may be
extended until weather permits proper application.
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* %%k

UNIT WEIGHT ESTIMATES

* %%k * %%k

***SPECIFICATION DATA***

EXISTING SUBGRADE
ITEM 247 — FL BS (CMP IN PLC)(TY D GR 4) (FNAL POS)
ITEM 341 - (3”) D-GR HMA (QCQA) TY C SAC-B PG 76-22
ITEM 341 - (11”) D-GR HMA (QCQA) TY B SAC-B PG 76-22
ITEM 341 - (2”) D-GR HMA (QCQA) TY C SAC-B PG 76-22
ITEM 341 - (1) D-GR HMA (QCQA) TY D SAC-B PG 76-22

COMPACTION REQUIREMENTS FOR BASE COURSE

ITEM 132 - EMBANKMENT (FINAL)(DENS CONT)(TY C)
PLASTICITY INDEX
PLASTICITY INDEX
DENSITY

LIFTS

ITEM 134 - BACKFILL (TY AOR B)
PLASTICITY INDEX
PLASTICITY INDEX
DENSITY

ITEM 247 — FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)
DENSITY
LIFTS

ITEM 275- CEMENT TRT (EXIST. MATL)(8")
DENSITY
LIFTS

ITEM 166
FERTILIZER @ 375 LBS PER ACRE

ITEM 168
VEGETATIVE WATERING @ 26,000 GAL/ACRE/MONTH

SURFACE TREATMENT DATA

ONE COURSE UNDERSEAL

ASPHALT, TYPE AC-5, AC-10, CRS-2, HFRS-2

AVERAGE ASPHALT RATE (GAL/SY) --------- 0.39

AGGREGATE RATE (CY/SY) =-nrmmmemmmemnceas 1/85

AGGREGATE TYPE PB

AGGREGATE GRADE 4 SAC BOR 4S SAC B
ROLLING (FLAT WHL) (HR/SY) =----mmrmmmen- 1:100

ROLLING (LT PNEU) (HR/SY) =----rmmemmmemmme 1:2500

General Notes

105 LBS/CF
136 LBS/CF
330 LBS/SY
1210 LBS/SY
220 LBS/SY
110 LBS/SY

40 MAX

10 MIN

AS SHOWN ON
TABLE 2 OF ITEM 132
ALL

40 MAX
10 MIN

ORDINARY COMPACTION

100% MIN
ALL

95% MIN
ALL

0.57 TONS

624.5 MG
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PRIME COAT
ASPHALT, TYPE MC-30 OR SS-1
AVERAGE ASPHALT RATE (GAL/SY)--------------- 0.20
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****BASIS OF ESTIMATE****

CSJ:0180-03-035

RATE OF
ITEM DESCRIPTION BASIS  APPLICATION QUANTITY.
ITEM 247  FL BS (CMP IN PLC) (TY D GR 4) (12”) 3,203SY 0.33 (CY/SY) 1,057 CY
ITEM 275 CEMENT 3,247SY  0.0126 TONS/SY 41 TONS
ITEM 275  CEMENT TRT (EXIST MATL)(8") 3,247 SY
ITEM 310  PRIME COAT (MC-30 OR SS-1) 3,095SY  0.20 (GAL/SY) 619 GAL
ITEM 316  ASPH (AC-5, AC-10, CRS-2, HFRS-2) 3,021SY  0.39 (GAL/SY) 1,178 GAL
ITEM 316  AGGR (TY-PB GR-4 OR 4S SAC-B) 3,021SY  1/85 (CY/SY) 36 CY
ITEM 341  ASPH CONC PAV TY B (3”) 2,982SY  0.165 (TONS/SY) 492 TONS
ITEM 341  ASPH CONC PAV TY C (2”) 2,945SY  0.110 (TONS/SY) 324 TONS
ITEM 5261 GEOGRID REINFORCEMENT TY 1 3,247 SY - 3,247 SY
CSJ:0180-04-083

RATE OF
ITEM DESCRIPTION BASIS _ APPLICATION QUANTITY.
ITEM 247  FL BS (CMP IN PLC) (TY D GR 4) (12”) 14,379 SY 0.33 (CY/SY) 4,745 CY
ITEM 275 CEMENT 14,029 SY  0.0126 TONS/SY 177 TONS
ITEM 275 CEMENT TRT (EXIST MATL)(8") 14,029 SY
ITEM 310  PRIME COAT (MC-30 OR SS-1) 13,300 SY  0.20 (GAL/SY) 2,660 GAL
ITEM 316  ASPH (AC-5, AC-10, CRS-2, HFRS-2) 12,928 SY  0.39 (GAL/SY) 5,042 GAL
ITEM 316  AGGR (TY-PB GR-4 OR 4S SAC-B) 12,928 SY  1/85 (CY/SY) 152 CY
ITEM 341  ASPH CONC PAV TY B (3”) 14,357 SY 0.165 (TONS/SY) 2,369 TONS
ITEM 341  ASPH CONC PAV TY C (2”) 13,000 SY 0.110 (TONS/SY) 1,430 TONS
ITEM 423  RETAINING WALL 5,982 SF - 5,982 SF
ITEM 5261 GEOGRID REINFORCEMENT TY 1 14,713 SY - 14,713 SY
ITEM 6834 PORT. CHANGE. MESS. SIGNS - 736 DAYS
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